



**SINDH INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED
MINISTRY OF PLANNING DEVELOPMENT AND SPECIAL INITIATIVES.
GOVERNMENT OF PAKISTAN**

**SIDCL (Engineering Wing) Camp Office, Gate No. 04 Governors House
Karachi, Tel: 021-99203370
ce@greenline.gov.pk; www.sidcl.com.pk**

No. SIDCL (KP)/ MT(C)/2021/8508
Dated: 03rd February, 2021

ALL BIDDERS

**SUBJECT: ADDENDA TO BID DOCUMENT/ MINUTES OF PRE-BID MEETING
ADDENDUM # 1**

PROJECT: THIRD PARTY VALIDATION OF DESIGN, MONITORING/SUPERVISION OF PROJECT.DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 42 X FULLY SOLARIZED RO DESALINATION PLANTS OF 3500 USGPD CAPACITY ON EPC BASIS AND ONE YEAR OPERATION & MAINTENANCE (EXTENDABLE TO THREE (03) YEARS) IN TALUKA DAHLI, CHACHRO AND NAGRAPARKAR OF THARPARKAR DISTRICT.

Attached is the subject Addendum # 1

Please ensure the acknowledgement of this addendum in writing immediately.

(Shafi Muhammad Chachar)
Manager MEP, SIDCL

Copy for information to:

1. The Chief Executive Officer, SIDCL
2. The Chief Operating Officer, SIDCL
3. The General Manager (Engg), SIDCL
4. The C.F.O/G.M (F&A) (SIDCL)
4. The Chief Engineer, SIDCL
5. The Manager Technical (Karachi Package), SIDCL
6. Technical Evaluation Committee, SIDCL
7. Master File .

ADDENDUM # 1

THIRD PARTY VALIDATION OF DESIGN, MONITORING/SUPERVISION OF PROJECT.DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 42 X FULLY SOLARIZED RO DESALINATION PLANTS OF 3500 USGPD CAPACITY ON EPC BASIS AND ONE YEAR OPERATION & MAINTENANCE (EXTENDABLE TO THREE (03) YEARS) IN TALUKA DAHLI, CHACHRO AND NAGRAPARKAR OF THARPARKAR DISTRICT.

Following are the queries raised by the bidders forwarded through letter and responses are as under:-

Sr. No.	Queries by Bidders	Responses
	<u>M/s EMC Pakistan Pvt. Ltd & M/s SGS Pakiatan.</u>	
1	Requested to extend the bid submission date by atleast 14 days.	SIDCL extended the date from 8 th February 2021 to 18 th February 2021. Bid Submission and opening time will keep remain same as mentioned in RFP
	<u>M/s SAMPAK International (Pvt.) Ltd.</u>	
2	Requested to remove the Bid Security conditon.	Not agreed
	<u>M/s Enerzone Engineering Services.</u>	
3	Please clarify the consultant is required to review and validate the design of 42 Nos fully solarized RO Plants including solar energy PV systems, RO Desalination Plants Raw water intake and Barine Disposal system	Yes
4	Requested to remove the point "registration of SECP" from eligibility criteria.	Agreed
5	Please clarify SP-01 Employer vehicles 4X4 Toyota Hillux Revo and Suzuki Jeep for 19 months. However; in Appendix C the Man Months are required for 18 months assuming the engagement of the consultant for 18 months contract period.	4x4 Toyota Hillux/Revo fully loaded has replaced by 4X4 Jeep/Hillux. Maintenance period of Employer vehicle will be 19 nonths.
6	Please specify the locations of Pilot Project of 06 Nos.RO Plants and time frame for completion of stage -I and Time Period for stage-II.	Time frame for stage-I is 06 months and Time frame for stage-II is 18 months.
7	The TPV Consultants shall provide and pay for all consumables, the consumption of electricity, gas and water at the proposed remote locations of the project. Please intimate the source and rate of electricity, gas and water as well as size of stand by Generator.	Source and rate of all utilities will be arranged and managed by TPV Consultants.

Submitted for your information.


Manager MEP, SIDCL

Page 2 of 2