



SINDH INFRASTRUCTURE DEVELOPMENT COMPANY LTD.
CABINET DIVISION
GOVERNMENT OF PAKISTAN
SIDCL (Engineering Wing) Camp Office, Gate No. 04 Governors House
Karachi, Tel: 021-99203370
ce@greenline.gov.pk; www.sidcl.com.pk

SIDCL/MT(C)/KP/2020/8000

Dated: 2nd November, 2020

Attention: ALL BIDDERS

PROJECT: CONSTRUCTION OF ROAD OVER MALIR BUND FROM DADABOHY TOWN/EXPRESSWAY UP TO LIMITS OF PNS MEHRAN DISTRICT EAST KARACHI (REMAINING PORTION), (Re-Bidding).

ADDENDUM NO.1

1. This is with reference to Advertisement dated 21st October, 2020 published daily The Express Tribune regarding subject project
2. SIDCL has made some minor changes as below:-
 - a. For: At page No. 35 of Tender Document Vol. No.1, "Bill of Quantities" under Bill No.1, S No. 1-108, SP-09 "Beautification as directed by the Engineer"

Read: Deleted



(Handwritten signature)
02/11/2020

(Engr. Syed Qaiser Ali)

Manager Contract/ Technical, SIDCL

Copy to:

- The Chief Executive Officer, SIDCL
- The Chief Operating Officer, SIDCL
- CFO/ GM (F&A), (SIDCL)
- General Manager (Engineering), (SIDCL)
- Chief Engineer, SIDCL
- Manager Technical K.P, (SIDCL)
- Members Technical Evaluation Committee.
- Master File

**SINDH INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED (SIDCL)
CABINET DIVISION
GOVERNMENT OF PAKISTAN**

**CONSTRUCTION OF ROAD OVER MALIR BUND FROM DADA BHOY TOWN/
EXPRESSWAY UPTO LIMITS OF PNS MEHRAN, DISTRICT EAST KARACHI (REMAINING
PORTION)**

BILL OF QUANTITIES

BILL NO. 1: Earth Work

Sr. No.	Pay Item No.	Item Description	Unit	Quantity	Rate (Rs.)	Amount (Rs.)
1-101	101	Clearing & Grubbing	SM	4,366.00		
1-102	104	Compaction of natural ground	SM	4,366.00		
1-103	106a	Excavate unsuitable common material	CM	1,041.00		
1-104	108a	Formation of embankment from common excavation in common material	CM	416.00		
1-105	108c	Formation of embankment from borrow excavation in common material	CM	2,872.00		
1-106	109a	Sub grade preparation in earth cut	SM	384.00		
1-107	110	Improved Subgrade	CM	728.00		
1-108	SP-9	Beautification as directed by the engineer. (ITEM DELETED)	SM	300.00		
Total of Bill 1 Carried to Summary						



02/11/2020