



SINDH INFRASTRUCTURE DEVELOPMENT COMPANY LTD.
MINISTRY OF PLANNING, DEVELOPMENT AND SPECIAL INITIATIVES
GOVERNMENT OF PAKISTAN

6th Floor, Extension Block, Bahria Complex IV, Gizri, Karachi
Tel: 021-35155101, Fax: 021-35155102
info@sidcl.com.pk; www.sidcl.com.pk

SIDCL/KP/MT(C)/2022/10467

Dated: 4th March, 2022

GREEN LINE BRTS FROM KESC POWERHOUSE CHOWRANGO, SURJANI TO MUNICIPAL
PARK SADDAR KARACHI

CONSTRUCTION OF BRTS GREEN LINE "MISCELLANEOUS ROAD WORKS (PACKAGE 2)
CONTRACT PACKAGE # KAR/BRT/GL/21

ADDENDA TO BID DOCUMENTS

ADDENDUM # 2

In accordance with Clause 9 of Instructions to Bidders this Addendum # 2 is issued, which comprises of response to the observations raised by one of the prospective bidders:

S.No	Observation	Response
1	We could not find any BoQ with quantities to ascertain the quantum of works, exact location or nature of each work. In this scenario it is quite difficult to calculate the rebate or premium on your budgeted cost of project. You have already clarified that no drawings are available for this work	This project is mainly related to maintenance and repair works. Rebate or premium should be given on the rates given in the BoQ.
2	We could not find the following details in the bid document: a) Mobilization advance to be paid to contractor? b) Any adhoc payment or secured advance?	Mobilization advance and Secured advance are not applicable for this Contract Package
3	Please clarify the cost of stamp duty (0.35% of the bid price) shall be borne by the contractor	Yes, the cost of stamp duty is to be borne by the successful bidder
4	Please confirm that total time for payment of contractor bills is 15+28 days	Time of Payment from delivery of Engineer's Interim Payment Certificate to the Employer is 28 days
5	We request bid security (5 million) to be provided in the shape of an insurance guarantee	The request of the bidder is not acceptable


(Muhammad Bux Qureshi)
Manager Contract, SIDCL

Copy for information to:

- The Chief Executive Officer, SIDCL.
- The General Manager (F&A) / CFO, SIDCL.
- The General Manager (Engg/Ops), SIDCL.
- The Chief Engineer, SIDCL.